STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 09/ 13/ 05 I N MENDOCI NO COUNTY AT VARI QUS
CONTRACT NUMBER 01-375614 LOCATI ONS
LOCATI ON 01- MEN-101-58.9/82.5

REHABI LI TATE ROADSI DE REST

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGCSALS | SSUED 2 FUND TOTAL HA26 1, 900, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 706, 788. 10 AMOUNT OVER 1, 206, 696. 90
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 2,913, 485. 00 2 TABER CONSTRUCTI ON | NC
P O BOX 1309
MARTI NEZ CA 94553
2 3, 769, 985. 00 1 K M F CONSTRUCTI ON

P O BOX 5486
SHASTA LAKE CA 96089

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
09/ 14/ 05
CONTRACT CCDE 'B '
52 CONTRACT | TEMS

FEDERAL AlD ACNH QL01- (103)E
G QL01- (103)E

TOTAL NUMBER OF WORKI NG DAYS 304

PERCENT OVER EST 70. 70

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

925 682-6133
00855768

FAX 925 682-6122

530 275-1685
00481931

FAX 530 275-0706



01- 375614
01- MEN-101
09/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 14/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ELI JAH ELECTRI C
STOCKTON CA

MBI
LI VERMORE CA

PRI CE STRI PI NG
CRESCENT CITY CA

ROADWAY ELECTRI C WORKS
STOCKTON CA

ROBERTS TI LE
SANTA ROSA CA

S J R MASONRY
MCKI NLEYVI LLE CA

ELECTRI CAL ( PARTI AL)

METAL BEAM GUARD RAI LI NG

STRI PI NG

ELECTRI CAL ( PARTI AL)

CERAM C TI LE

MASONRY



01- 375614
01- MEN-101
09/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 14/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

ELI JAH ELECTRI C
MODESTO CA

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA

PRI CE STRI PI NG
CRESCENT CI TY CA

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

ROBERTS TI LE
SANTA RCSA CA

S J R MASONRY
MCKI NLEYVI LLE CA

STORY PLUMBI NG
MONTAGUE CA

I TEMS 7 AND 39 THRU 42 ( PARTI AL)

| TEMS 49, 50 AND 52 (PARTI AL)

I TEMS 17 THRU 25 (PARTIAL)

ITEMS 5, 8 THRU 11 AND 43 THRU 48 ( PARTI AL)

I TEMS 51 AND 52 ( PARTI AL)

| TEM 52 ( PARTI AL)

| TEM 52 ( PARTI AL)

| TEM 52 ( PARTI AL)



01- 375614 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 13/ 05 09/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 250. 00 1, 250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
4 120120 TYPE |11 BARRI CADE EA 16 75. 00 1, 200. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 87 50. 00 4, 350. 00
6 150604 REMOVE WOOD FENCE M 720 10. 00 7, 200. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 4 60. 00 240. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 600 12.00 19, 200. 00
STRI PE
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 000 6. 00 18, 000. 00
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 43 145. 00 6, 235. 00
11 150722 REMOVE PAVEMENT MARKER EA 120 3.00 360. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 380 10. 00 3, 800. 00
13 035493 REMOVE ASPHALT CONCRETE (S| DEWALK) M2 35 100. 00 3, 500. 00
14 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 1.3 100. 00 130. 00
15 160120 REMOVE TREE EA 3 1, 000. 00 3, 000. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 8.5 100. 00 850. 00
17 200001 H GHWAY PLANTI NG LS LUMP SUM 20, 000. 00 20, 000. 00
18 200101 | MPORTED TOPSOI L 190 50. 00 9, 500. 00
19 203003 STRAW ( EROSI ON CONTROL) TONN 0.4 7,000. 00 2, 800. 00
20 203024 COVPOST ( EROSI ON' CONTROL) VB 0.4 600. 00 240. 00
21 203040 SEED ( EROSI ON CONTROL) KG 4 100. 00 400. 00
22 203056 COWERCI AL FERTI LI ZER ( ERCS|I ON CONTROL) KG 27 50. 00 1, 350. 00
23 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00 6, 000. 00
24 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 1, 000. 00 1, 000. 00
25 208000 | RRI GATI ON SYSTEM LS LUMP SUM 48, 000. 00 48, 000. 00
26 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 22 2, 000. 00 44, 000. 00
27 377501 SLURRY SEAL TONN 21 2,000. 00 42,000. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 51 100. 00 5, 100. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 35 100. 00 3, 500. 00
AREA)
30 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 40. 00 11, 200. 00
31 035494 M NOR CONCRETE (Pl CNI C TABLE SLAB) VB 1.3 1, 000. 00 1, 300. 00
32 566011 ROADSI DE SI GN - ONE POST EA 3 500. 00 1, 500. 00
33 731501 M NOR CONCRETE ( CURB) M 230 110. 00 25, 300. 00
34 731521 M NOR CONCRETE ( SI DEWALK) VB 4.5 2,000. 00 9, 000. 00
35 731623 M NOR CONCRETE ( CURB RAMP) VB 0.8 2, 000. 00 1, 600. 00



01- 375614 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 13/ 05 09/ 14/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 035495 TWO RAI L CONCRETE FENCE M 640 200. 00 128, 000. 00

37 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 37 100. 00 3, 700. 00

38 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 500. 00 1, 000. 00

39 820107 DELI NEATOR ( CLASS 1) EA 10 50. 00 500. 00

40 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 160 130. 00 20, 800. 00

41 035496 END CAP (TYPE Q) EA 3 120. 00 360. 00

42 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 200. 00 6, 400. 00

43 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 a4 150. 00 6, 600. 00

44 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 030 4.00 12, 120. 00
( SPRAYABLE)

45 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 10. 00 3, 100. 00

46 840651 PAI NTED STALL LI NES AND PAVEMENT M 770 15. 00 11, 550. 00
MARKI NGS

47 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 15 150. 00 2, 250. 00

48 850122 PAVEMENT MARKER EA 75 20. 00 1, 500. 00
( RETROREFLECTI VE- RECESSED)

49 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 100, 300. 00 100, 300. 00

50 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 147, 700. 00 147, 700. 00

51 860463 LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 190, 500. 00 190, 500. 00

52 994650 BUI LDI NG WORK LS LUMP SUM 1, 942, 000. 00 1, 942, 000. 00

TOTAL 2,913, 485. 00



01- 375614 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 13/ 05 09/ 14/ 05
| TEM SECOND
Bl D AMOUNT

1 2, 250. 00 2250. 00

2 10, 000. 00 10000. 00

3 10, 000. 00 10000. 00

4 800. 00 12800. 00

5 100. 00 8700. 00

6 50. 00 36000. 00

7 100. 00 400. 00

8 12. 00 19200. 00

9 12. 00 36000. 00
10 200. 00 8600. 00
11 5. 00 600. 00
12 25.00 9500. 00
13 100. 00 3500. 00
14 1, 000. 00 1300. 00
15 1, 000. 00 3000. 00
16 350. 00 2975. 00
17 50, 000. 00 50000. 00
18 100. 00 19000. 00
19 10, 000. 00 4000. 00
20 2, 000. 00 800. 00
21 1, 000. 00 4000. 00
22 100. 00 2700. 00
23 15, 000. 00 15000. 00
24 10, 000. 00 10000. 00
25 49, 000. 00 49000. 00
26 2,100. 00 46200. 00
27 1, 900. 00 39900. 00
28 400. 00 20400. 00
29 500. 00 17500. 00
30 50. 00 14000. 00
31 2, 000. 00 2600. 00
32 450. 00 1350. 00
33 100. 00 23000. 00
34 2, 000. 00 9000. 00
35 2, 000. 00 1600. 00
36 220. 00 140800. 00
37 150. 00 5550. 00
38 1, 200. 00 2400. 00
39 80. 00 800. 00




01- 375614 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 13/ 05 09/ 14/ 05
| TEM SECOND
Bl D AMOUNT
40 220. 00 35200. 00
41 500. 00 1500. 00
42 2, 600. 00 5200. 00
43 100. 00 4400. 00
44 12. 00 36360. 00
45 20. 00 6200. 00
46 10. 00 7700. 00
47 100. 00 1500. 00
48 100. 00 7500. 00
49 120, 000. 00 120000. 00
50 200, 000. 00 200000. 00
51 100, 000. 00 100000. 00
52 2, 600, 000. 00 2600000. 00

TOT 3, 769, 985. 00



